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National Testbed Network for Wastewater Technologies version 1.0

Contract EP-W14-020
TITLF National Testbed Network for Wastcwatcr Technologices

ABSTRACT: Provides the planning for, and facilitation of two 2-day workshops towards
cstablishment of a network of national ‘test bed’ facilities capable of reliably testing the
performance of new and innovative wastewater treatment technologies. The goal of the
workshop is to bring together the key players to, for the first time, forge the necessary profession
ncetwork. The project connects with the Clean Water Act and is being funded by Office of Water
with expert help from Region 1, with one workshop located in the DC region and the other in
Colorado.

L BACKGROUND

It has long been obscrved that municipal wastewater treatment plant managers and boards of
directors have been slow to adopt new technology. For this reason much of the existing
technology has been driven by Clean Water Act requirements, as opposed to being driven by
local demand for innovation. It has also long been observed that manufactures of new technology
arc unable to sufficiently locate real-life testbed facilities to demonstrate their technologics as
being reliable enough for plant managers and boards of directors to adopt. -

This is highlighted in a recent report by EPA, Department of Energy, and National Science
Foundation, titled Energy Positive Water Resource Recovery Workshop Report
(http://www.energy.gov/eere/bioencrgy/cnergy-positive-water-resource-recovery-workshop-
report).

EPA is working with US Department of Energy (DOE) and National Science Foundation (NSF)
to leverage this second obscrvation, the existence of testbed facilities, by creating a network for
such existing facilities and to recruit others so they may all more efficiently work with
manufactures to test new technologies with standardized, trustworthy reports that are usable in
the decision making process for plant managers and boards of directors. This is not being driven
by statutory requirement or legal decision, rather it is driven as a smarter manner for the industry
to operate. For EPA, it means an industry better poised to meet current and future Clean Water
Act requirements more affordably and more sustainably.

‘Interest in the topic has been immediate and broad, specifically for the need for stakeholders to

come together to understand each other’s needs and goals. Dircct intercst has thus far been
expressed by Brunswick Sewer District, Idaho National Laboratory, King County (WA)
Department of Natural Resources and Parks, DC Water and Sewer Authority, University of

“Idaho, The University of Connecticut, Metro Wastewater Reclamation District, University of

Michigan, American Water, Fairfax Count Wastewater Management Program Agency, Bath
Electric Gas and Water Systems (BEGWS), Southern Ontario Water Consortium
(SOWC)/Western University, Southern Ontario Water Consortium (SOWC)/University of
Guelph, University of South Florida, Milwaukee Metropolitan Sewerage District, EPRI and
Southern Rescarch, Barnstable County Dept. Health and Environment, Los Angeles County
Sanitation Districts, UOSA, Stanford University, Capital Region Water, Fairficld-Suisun Scwer




District, Encina Wastewater Authority, Pima County & University of Arizona, Argonne National
Laboratory, City of Boulder, City of Aurora, CO, City of Thousand Oaks, WEF, WERF, NSF,
DOE, USDA, and DOD.

Since such a network does not exist and has not been attempted prior, the plan is to co-host two
2-day workshops (May 16-17, National Science Foundation, Arlington, VA; June 20-21, Metro
Water Reclamation District, Denver, CO) to bring together key players and stakeholders.
Through facilitated presentation of information and discussion, these two workshops will for the
first time forge the necessary profession network. '

Audience size at each workshop is currently anticipated to be 100, but may change. A planning
committee composed of EPA, DOE, and NSF will meet monthly for two hours from January to
September, with smaller meetings perhaps 2 to 3 times monthly no longer than an hour. These
meetings will require agenda setting and informal facilitation, and may be facilitated over the
phone. ‘ ‘ '

The two 2-day workshops will require in person facilitation with ability to manage active
discussion in which it is anticipated opinions may vary widely. The idcal goal is for stakcholders
to agree and understand the value of forging such a network, its value to cach organization, and
for potential network members to begin the process of self-organizing. EPA would continue to
participate but without necessarily having to be, or be secn, as the central organizer.

IL. SCOPE OF WORK - TASKS

ASSUMPTIONS: :

e Jan to Oct monthly planning committee meetings, 2 hours each, conference line with
those able in person :

e Jan to Oct, up to 2 smaller meetings monthly no longer than 1 hour each, conference line
with those able in person
Planning committee made up of EPA, US DOE, and NSF, about 10 persons

¢ Two 2-day workshops, in-person, one in DC region other in CO, about 100 persons total
each (

A. Preliminary Work

1. The Contractor shall sclect a senior dispute resolution professional(s) to act as
convener(s) and facilitator(s) for this project in consultation with the Project Officer (PO)
and Task Order Contracting Officer Representative (TOCOR). The dispute resolution
professional shall have the following experience, skills, knowledge or educational
background: Expericnce working with diverse parties on complex issues, ideally related
to watcr and wastcwater; knowledge of the missions and responsibilities of DOE, EPA
and NSF; experience designing highly effective approaches that ecngage diverse

_stakcholders in ways that foster agreement secking strategies, create effective outcomes
and momentum toward mutual goals; knowledge of muncipal wastewater industry and
within that the ‘energy-water nexus’ which is the intersection of energy’s dependency on




water and water’s dependency on energy; at least conceptual knowledge of the technical
terms associated with wastewater treatment and energy capture technologies.

. 2. The contractor shall meet with the EPA PO and TOCOR and members of the team to

discuss substantive and procedural issues and define potentially involved interests and
partics.
3. The contractor shall submit a work plan in accordance with the requirements of this

contract. The workplan shall include:

e Procedures for substitution of labor categories in the event of temporary or permanent
personnel changes.

e Outline of quality assurance/quality control procedures for deliverables.

¢ Information on Conflict of Interest checks for the proposed provider.

e Budget information by option period in projects that will phased over a longer period
of performance. :

4. The prime contractor shall be responsible for oversight of deliverables on this Task Order
and shall be responsible for transmission of monthly reports and invoices as required by
the contract. No monthly report will be required in months with no substantive work.

B. - Facilitation

The EPA TOCOR expect that from Jan to October 31, 2016 there will be monthly planning
committee meetings, 2 hours each, conference line with those able in person; up to 2 smaller
meetings monthly no longer than 1 hour each, conference line with those able in person; and two
2-day workshops, in-person, one in DC region other in CO, about 100 persons total cach.

1. The contractor shall meet with the EPA TOCOR, EPA technical lead and stakeholder
répresentatives to discuss the design and schedule for the collaborative process. The
contractor shall read background material provided by the TOCOR in preparation for
facilitation of the meetings. . At this meeting the government representatives shall provide
more detailed information with regard to the goals and outcomes expected of the process,
list of potential partics to be included in the process, a list of issues to be addressed
through the process and history of involvement of the parties in previous or continuing
dialogues. '

2. The contractor shall propose an initial draft of operational ground rules / operating
procedures to the planning committec for the two workshops, for discussion by the
planning committee. The contractor shall assist the group in further developing and
refining the ground rules or operating procedures for the workshops as part of the overall
design of the workshops. ‘ '

3. The contractor shall provide a draft agenda to the TOCOR for each planning committee
meeting. The contractor may consult EPA and all relevant parties in preparing a draft



agenda. Upon receipt and incorporation of PO and TOCOR comment, the contractor
shall distribute the final agenda to the TOCOR, committee members and other
participants. The contractor shall communicate in person, by phone or in writing with
participants and between mectings to ensure that issues and concerns have been
communicated accurately and that participants are adequately prepared for the next
mecting. The contractor shall keep confidential that information which parties specify as
confidential.

The contractor shall facilitate all plenary sessions, subcommittees, workgroups,
conference calls or web communications meetings. As facilitator the contractor shall
assist participants in articulating their interests, identifying arcas of agreement, and
developing consensus solutions to the problems that divide them. As facilitator, s/he

shall keep the parties talking, listening, and moving--as much as possible-- towards the - -
goal of the process. THE FACILITATOR SHALL NOT TAKE A POSITION ON
THE MERITS NOR RECOMMEND TO THE PARTIES WHAT THE
SUBSTANTIVE RESOLUTION OF AN ISSUE SHOULD BE.

The contractor shall provide draft planning meeting summaries to the EPA TOCOR, and
the participants. Upon receipt and incorporation of comment, the facilitator shall
distributce final meeting summaries to the EPA TOCOR, other participants per the process
ground rules. »

For the two workshops, the contractor shall provide meeting facilities, cquipment,
. supplies and support for all meetings of the plcnary group, subcommittees, and
workgroups for which a federal mecting space or federal resources are not available.

For the two workshops and as discussed by the planning committee and if deemed
necessary and if approved by the EPA TOCOR, the contractor shall provide subject
matter experts in the ficld of wastewater treatment design, technology, research, and/or
testing under procedures described in the base contract for approval of subcontractors and
consultants. The subject matter experts shall perform the following tasks under the
specific supervision of the TOCOR and the general direction of the planning committee:
Background knowledge to workshop participants. '

The contractor shall provide or arrange for the participation of subjcct matter spccmhsts
panelists or presenters necessary to the goal of the project.

The contractor shall furnish a draft final report for cach workshop to the PO (one copy)
and TOCOR (one copy). The final report may be submitted in electronic format if the
TOCOR agrees. The contents shall include a two page executive summary of the
workshop including the issues discussed, the resolutions of the issues, the parties
involved and follow-up activities to be accomplished. The contractor shall include any
graphics that are useful in describing the activities of the participants or the
accomplishments of the group.



The PO and TOCOR will review the draft final report and provide comments and
revisions as necessary. The contractor will prepare the final report incorporating their
comments and revisions. The contractor shall provide 1 copy of the final report to the
Project Officer, 1 copy to the Task Order Pro_)cct Officer, and one copy to cach member
of the planning committec.

10.  The service provider shall participate in EPA CPRC’s case cvaluation process upon
request of CPRC’s Dircctor by completing the mediator evaluation form and returning it
as requested.

ITI. WORK APPROACH
'A. ADR and Public Participation Best Practiccs:

The Contractor shall approach this task in accordance with terms of the basic contract and
according to the established norms and cthical standards of ADR professionals.

Based on EPA’s cvaluation of a large number of ADR cases, the Agency has determined that the
following practices are significantly related to positive substantive, relational, and procedural
outcomes from ADR cases. The contractor shall ensure that this direction is provided to ADR
professionals providing services under this task order:

¢ Prior to the mediation or facilitation and throughout the process, the ADR professional
shall inquire about whether individual participants have the time, financial, and logistical
resources necessary to participate cffectively in the process and -- where resources are
inadcquate -- assist them in identifying appropriate resources or in making necessary

- adjustments to the process to accommodate resource constraints.

e The ADR professional shall assist the participants in identifying the issues that are
important to resolving any controversy and solutions that will address the needs shared
by the participants.

e The ADR professional shall conduct the process to promotc active engagement from all
participants.

e The ADR professnonal shall explore with the partncnpzmts appropriate ways to incorporate
high quality and relevant information resources necessary to resolve the issucs. -

e To support productive dialogue and effective implementation of any agreements rcached
by the participants, the ADR professional shall ensure that participants have appropriate
authority to make commitments on behalf of their organizations.

B. Ethical Codes of Conduct:

The Contractor shall ensure that ADR professionals scrving as neutral third parties under this
contract receive information about and perform in accordance with cthical codes applicable to
the practice of dispute resolution professionals. Relevant examples of cthical codcs include
those adopted by:

e the American Arbitration Association, American Bar Assocnatlon Association for

Conflict Resolution:
" (http://www.acrnet.org/uploadedF 1Ics/l’ractltloncr/ModclStandardsofConducllorMcdlato




rsfinal05(1)(1).pdf)

e the International Association of Facilitators: (http://www.iaf-
world.org/aboutiaf/CodcofT:thics.aspx)

e the International Association for Public Participation:
(hup://iap2.affiniscape.com/displavcommon.cfm?an=1&subarticlenbr=8)

C. Confidentiality

All partics to this task order acknowledge that the confidentiality provisions of the

- Administrative Dispute Resolution Act, 5 U.S.C. Section 574 shall govern the contractor’s

alternative disputc resolution activitics (if any) under this task order.
D. Contractor Representation -

In gathering information or performing tasks with parties outside the EPA, the contractor will
identify hlm/hcrsclf as a contractor to EPA, not an EPA employee.

The Contractor shall provide input or make recommendations based on the information gathered,
however, decisions on all substantive issues will be made by EPA. THE CONTRACTOR
SHALL NOT INTERPRET EPA POLICY ON BEHALF OF EPA NOR MAKE DECISIONS
ON ITEMS OF POLICY, REGULATION OR STATUTE. THE CONTRACTOR SHALL NOT
TAKE A STAND ON THE MERITS OF SUBSTANTIVE ITEMS UNDER DISCUSSION.

E. Status Notifications:

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND
PROGRAM OFFICE CONTACT WHEN 75% OF THE FUNDS PROVIDED HAVE
BEEN EXPENDED OR WHEN FUNDING FOR LESS THAN 6 WEEKS WORK
REMAINS. The Contractor shall also notify the TOPO when 75% of the funds have been used
on any single case assignment. Notifications shall be in writing and cc to the Project Officer.

F. Task Order Procedures, Constraints and Disclaimers

If out of town travel is required to accomplish the tasks under this task order, the contractor shall
obtain advance approval for that trip and its costs in writing from the TOCOR, ATOCOR and/or
the PO. To the extent possible, the contractor’s per diem costs shall be within allowablc limits
sct by GSA.

This task order is not funded by multlplc appropriations. This task order does not provide for
training of contractor personnel, provision of Government Furnished Property or Accountable
Personal Property, leased items or property or IT products or services. The SOW docs not
include any tasks that are inherently governmental in nature or provide personal services. The
SOW does not anticipate transferring or developing Confidential Business Information or
Personally Identifiable Information to the contractor. This project will not involve collection of
cnvironmental data and so is not subject to necding an EPA Quality Assurance Plan. Printing
shall be in accordance with limitations of the contract. This project does not involve the service



provider conducting surveys, data collection or questionnaires. Development of communications
products as a result of activities on this task order will be in compliance with EPA’s Policy and
Implementation Guide for Communications Product Development and Approval found at
HTTP://www.epa.gov/productreview/guide/index.html.

The Contractor is dirccted to conduct Conflict of Interest checks and provide this information as

a part of the Work Plan for TOCOR review and CO approval.

IV. REPORTS AND DELIVERABLES
The contractor shall send EPA all reports in accordance with the terms of the basic
contract and the schedule set out below. The contractor shall provide a work plan within the -

schedule provided in the basic contract and sct out below.

Copies of all reports, meeting notices, agenda, summaries and any other written

* deliverables shall be sent to both the PO and the TOCOR listed below: If oral bricfings arc

scheduled for EPA staff, the PO shall be notified in time to attend.

All reports shall be provided first in draft form. Upon receipt of comment from the EPA
PO and TOCOR, the contractor shall revisc the report and distribute final copies as stated in the

. Scope of Work.

Submission dates for Transmittals may be changed via written Technical Direction from
the TOCOR. Submission dates for Deliverables may only be changed via modification issued by

- the Contracting OfTicer.

Schedule:
Item: Due No Later Than: ‘ Type:
Work Plan - 10 days from T.O. issuance Deliverable

Draft Planning Committee Meeting Agendas

5 days before mectmg Transmittal
Final Planning Committec Meceting Agendas _ S
_ 2 days before meeting Transmittal
Mecting Handouts Per TOCOR direction Transmittal
Draft Planning Committee Meeting Summaries . '
5 days aficr meeting - Transmittal
Final Planning Committec Meeting Summarics _
5 days after reccipt of comment Transmittal
Group working documents Per TOCOR direction Transmittal

Other project documents Per TOCOR direction Transmittal



Draft workshop reports 3 wecks after cach workshop Transmittal
Final workshop reports ' - 6 weeks after each workshop  © Deliverable
Case/Project debrief ‘ 1 week before end of PoP . Transmittal

V. EPA CONTACTS

EPA Task Order Contracting Officer Representative (TOCOR):

Name: Robert (Bob) J Rose A

Mailing Address: 1200 Pennsylvania Avenue, Room 3226L, EPA WIJC East, Mail Code
4101M, Washington DC 20460

Phone: 202-564-0322

Email: rosc.bob@epa.gov

Dclncr\ 1201 Constitution Ave, EPA WIJC East, Room 3226L, Washington DC 20460.

Alternate TOCOR:

Name: Joel Corona

Mailing Address: 1200 Pennsylvania A\enuc Room 3226F, EPA WIC East, Mail Code
4101M, Washington DC 20460

Phonc:

Email: coronajoel@epa.gov

Delivery: 1201 Constitution Ave, EPA WIC East, Room 3226F , Washington DC 20460

Supervisor of TOCOR:

Name: Macara Lousberg

Mailing Address: 1200 Pennsylvania Avenue, Room 3226A, EPA WJC East, Mail Code
4101M, Washington DC 20460

Phone: 202-564-5576

" Email: Lousberg.macara@epa.gov

Delivery: 1201 Constitution Ave, EPA WIC East, Room 3226A, Washington DC 20460

EPA Project Officer:

Deborah Dalton/Terry Fenton

Conflict Prevention and Resolution Center (MC-2388A)
Environmental Protection Agency

1200 Pennsylvania Avenue, N.W.

Washington, DC 20460

Phone: (202) 564-2913/202-564-2090 Fax: (202) 501-1715
dalton.deborah@epa.gov / fenton.terry@cpa.gov

VI. PERIOD OF PERFORMANCE

The period of performance of this task order shall be until October 31, 2016.

VIIL. LIST OF ATTACHMENTS



TOCOR’s Office Organizational Chart

See below. The TOCOR is located in the Water Policy StafT, located within EPA Office of
Water’s Assistant Administrator and Deputy Assistant Administrator office. Participation in the
project include Office of Science and Technology, scen below, EPA regional offices (not
shown), and EPA Office of Research and Development (not shown).
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Interested Workshop and Network Participants

As of this writing, the following stakeholders have expressed a scrious interest in participating in
the workshops, with the understanding the goal of such workshop is to then create a professional
network of test bed facilities; Brunswick Sewer District, Idaho National Laboratory, King
County (WA) Dcpartment of Natural Resources and Parks, DC Water and Sewer Authority,
University of Idaho, The University of Connccticut, Metro Wastewafer Reclamation District,
University of Michigan, American Water, Fairfax Count Wastewater Management Program
Agency, Bath Electric Gas and Water Systems (BEGWS), Southern Ontario Water Consortium
(SOWC)/Western University, Southern Ontario Water Consortium (SOWC)/University of
Guelph, University of South Florida, Milwaukee Metropolitan Sewerage District, EPRI and
Southern Rescarch, Barnstable County Dept. Health and Environment, Los Angeles County
Sanitation Districts, UOSA, Stanford University, Capital Region Water, Fairficld-Suisun Scwer
District, Encina Wastcwater Authority, Pima County & University of Arizona, Argonne National
Laboratory, City of Boulder, City of Aurora, CO, City of Thousand Oaks, WEF, WERF, NSF,

. DOE, USDA, and DOD.
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obligated amount from $3,000 to $50C,000.

TOCOR:.Robert J Rose Max Expire Date: 10/31/2016

Continued ...
Except as provided heren, all terms and conditions of the document referenced n tem 9 Aor 10A, a3 horetcfore changed, temams unchanged and i fulf force and effect.

15A NAME AND TITLE OF SIGNER (Tyce or pant) 16A NAME AND TITLE OF CONTRACTING OFFICER (Type or pnnt)
Pacriqg/aT7Cunningham
158 CONTRACTOR/OFFEROR 15C DATE SIGNED Tys OF AMERICA 16C. DATE SIGNED
03/31/2016
{Sonalwe of person authonzed 1o s9n)

Pravious edtion unusadle FAR (48 53 243

STANDARD FORM 30 {REV. 10-83)
NSN 7540-01-152-8C70
: V/ Prescied by GSA




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET| - _;_14.020/0070/001 R E
NAME OF OFFEROR OR CONTRACTCR
SRA INTERNATIONAL, INC.
ITEMNO ) SUPPLIES/SERVICES QUANTITYjunrT UNIT PRICE AMOUNT
(A) (B} (C) D) (E) (F)

LIST OF CHANGES:

Reascn for Modification : Other Administrative
Acticn .
Total Amount for this Modification: $75,663.37
New Total Amount for this Version: $78,663.37
New Totel Amount for this Award: $78,663.37
Obligated Amount for this Modification: $47,000.00
New Total Obligated Amount for this Award:
$50,000.00

CHANGES FOR LINE ITEM NUMBER: 1
Tetal Amount changed .

from $3,000.00 to $78,663,37
Obligated Amount for this modification: $47,000.00

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $3,000.00 to $78,663.37

CHRNGES FOR ACCOUNTING CODE:
16-17-B-28A-202BD4X20-2505-1628CA1001-001
Amount changed from $3,000.00 to $50,000.00
Percent changed from 0 to 63.56199

Delivery Location Code: HPOD
Robert J Rose

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. .
Mail Code: 3BO3R '
Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
10¢ TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711 )
FOB: Destination i
Period of Performance: 02/04/2016 to 10/31/2016

NS 7540-01-152-8067

OPTIONAL FORM 336 (4-85)
Eponsored by GSA
FAR (48 CFR) 53 119



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT - CONTRACT 10 CODE PAGE OF PAGES

1 2
2 AMENDMENTMODIFICATION NO 3 EFFECTIVE DATE 4 REQUISITION/PURCHASE REQ NO - |5 PROJECT NoI (11 apphcable)
002 06/08/2016 PR-0%-16-00350

6 ISSUED BY CODE |HPOD 7. ABMINISTERED BY (/f other than ltem 6) CODE [

HPOD .

US Environmental Protectioh Agency

Headquarters Procurement Operations

Ariel Rios Building

1200 Pennsylvania Avenue, Ny

Washington DC 20460

8 NAME AND ADDRESS OF CONTRACTOR (No, s¥eet. county, Stare and 2iP Code) (x) |?A AMENDMENT OF SOLICITATION NG
SRA INTERMATIONAL, INC. )
Attn: FLORIDA HENDRICKS o . 98 DATED (SEE ITEM 11)

4300 FAIR LAKES COURT :

FAIRFAX VA 220334232 x |19A MODIFICATION OF CONTRACT/ORDER NO

EP-W-14-020
0070
R . . 10B DATED (SEE ITEM 13)
CODE 087779698 _ FACIITY CODE 02/04/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
{0 The above numbered solictation 1s amended as set fothinltem 14 The hour and date specfied for rece:pt of OTars [isextented  [Jis not extenced
Offers must acknowledga receipt of ths amendmant pnor to the hour and dato spechied in the sctietation of as amendad , by one of the fatiowing methods (a) By completing
ftems 8 and 15, and returning copies of the amendment, (b) By acknowledging rece ! of trus amendment on each copy ¢f the offer submitted ; or (c) By

separate letter cr telegram which includes a reference to the sohctation and amendment numbers FALURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER Wby
virtue ¢f this amendment you desire to change an ¢ffer already submitied, such change may ba made by telegram or letter, provided sach telegram or letter makes
teference to the sobicitation and this amendment and 18 receved paot to the n'nq hour and date spechied

12 ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $28, 663.37
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

JEHECKCKRE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO {Specty authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

8 THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES {such as changes in payng offce,
8ppropnation date, efc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43103(p) .

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT 10 AUTHORITY OF.

D OTHER (Specty type of mod.fication and authonty)

X FAR 52.232-22
E. IMPORTANT; Contractor Chis not [¥1is required to sign this document and return 1 copies to the issuing office.
14 DESCRIPTION OF AMENDMENTMODIFICATION (Organized by UCF section headings, inctuding sol fcontract subject matter where feasibie }

DUNS Number: 097779698

The purpose of this modification is to provide incremental funds in the amount of

$28,6€3.37 which brings the total obligated amcunt from $50,000.00 to $78,663.37.
e

TOCOR: Robert J Rose Max Expire Date: 10/31/2016

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $28,663.37

New Total Cbligated Amount for this Award: $78,663.37

Incremental Funded Amount changed: from

$50,000.00 to $78,663.37

Continued ...

Except a3 provided herein, &l torms and cond.tons of the document referenced in em 9 A or 1CA, as heretofore changed, remains unchanged and in full force and effect.

15A NAME AND TITLE OF SIGNER (Type or pnnt) 16A. NAME AND TITLE OF CONTRACTING OFFIGER (Type or pant)

Patrice L. Cunningham

158 CONTRACTOR/OFFEROR 15C DATE SIGNED

T —— ),
7017 msy 16C. DATE SIGNED
: - 06/08/2016

[Signature of person authonzed o sign) ractoaCcen \

NSN 7540-01-152.8570 \[@;:D FORM 3C (REV. 10-83)
¢ - Prescribdd by GSA
H tle
Previous ed$on unusa! A ras CE a3




REFERENCE NO OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET | 14 020/0070/002 2 | 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERMATIONAL, INC.
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B} ) [D (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $28,663.37
Incremental Funded Amount changed from $50,000. 00
to $78,663.37

NEW ACCOUNTING CODE ADDED:
Account code:
16-17-B-28A-202BD4%20~2505-1628CAI011-001
Beginning FiscalYear 16
Ending Fiscal Yecar 17
Fund (Appropriation) B
Budget Organization 28a
Program (PRC) 202BD4X20
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1628CAI011-001
Quantity: 0
Amount: $28,663,37
Percent: 36.43801
Subject To Funding: N
Payment Address: .

RTP Finance Center )
US Environmental Protection Agency
RTP-Finance Center {(AA216-01)
109 TW Rlexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Delivery Location Cede: HPOD
Robert J Rose

US Environmental Protection Agency
Williem Jefferson Clinton Building
1200 Pennsylvania Avenue, N, W.
Mail Code: 3803R

Washington DC 20460 usa

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center {(AR216-01)}
109 TW Alexander Drive
wwwl.epa.gov/financial/contraces
Durham NC 27711

FOB: Destination

Period of Performance: 02/04/2016 to 10/31/2016

NSMN 7543-01-152.8067

OPTIONAL FORM 336 {4-85)

. Sponsored by GSA

FAR (43 CFR) 51 110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT 1D CODE PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. . 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOl. (/f applicable)
003 ]10/31/2016 °
6. ISSUED BY CODE |HPOD - 7. ADMINISTERED BY (If other than Htem 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232 . .
. X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0070
10B. DATED (SEE ITEM 13)
CODE 097779698 |FA°'UTYC°DE 02/04/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Ois not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning . copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify suthority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonity)

X FAR 52.217-8
E. IMPORTANT: Contractor Oisnot.  [Xlis required to sign this document and return 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MOD!FICATION (Organized by UCF jon headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698
The purpose of this modification is to extend the period of performance to June 30, 2017 at

no additional cost to the Government.

TOCOR: Robert J Rose Max Expire Date: 06/30/2017

LIST OF CHANGES: :

Reason for Modification : Other Administrative Action

Period Of Performance End Date chahged from 31-0CT-16 to 30-JUN-17
Total Amount for this Modification: $0.00

New Total Amount for this Version: $0.00

New Total Amount for this Award: $78,663.37

Continued ...
Except as provided herein, all terms and conditions of the document referenced in tem 8 Aor 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Patrice L. Cunningham
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
Cpf . ELECTROMIC
) : samaTuRe | 11/01/2016
(Signature of person authorized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA

- Previous edition unusable
’ FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET|p_y_14-020/0070/003 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. 'SUPPLIESISERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) © [  (® (F)

Maximum Potential Expiration Date changed to :
06/30/2017

Payment:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center - ’

Mail Drop D143-02

109 TW Alexander Drive

.Durham NC 27711

Period of Performance: 02/04/2016 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




CONIRACT 1D CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ! ¢

PAGE OF PAGES

1 I 2
2. AMENDMENTAQDIFICATION NO. 3. EFFECTIVE DATE : 4. REQUISITION'PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 06/20/2017 ) .
/s 1ISSUED BY CODE |iPOD 7. ADMINISTERED BY (/f othor than Hom 6} CODE [
HPOD

US Ervironmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, N@
Washington DC 20460

8 NAME AND ADDRESS OF CONTRACTOR (No , street. county, State and ZIP Codo) ) 9A. AMENDMENT OF SOLICITATION NO.

SRA INTERNATIONAL, INC.

Attn: FLORIDA HENDRICKS . 98 DATED (SEE ITEA 11)
4300 FAIR LAKES COURT
FAIRFAY VA 220334232

4 |19A MCDIFICATION OF CONTRACT.ORDER NO.
CEP-W-14-020

0070

108 DATED (SEE ITEM 13}
CCoE 0977796%8 FACILITY CODE 0270472016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[ The above numberced solicitation is amended as setforth in ltem 14, The hour and date speafied for receipt of Offers

s extended. . [Jis not extended.

Oflers must acknowledge recert of this amendment prior to the hour and date specified in the solictation or as amenced . by one of the follawing methods: (a) By comgleting

ltems 8 and 15, and returring

copics of tho amendment; (b} By acknowledging receipt of this amendmert on each copy of the offer submated ; of (¢) By

separate letier or telegram which inchudes a reference to the solicitation and amendment numbers  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER il by
virtue of this amencment you deswe to change an offer already submated . such change may be made by telegram or letter, provided each telegram or fetter makes

reference to the solicitation ard this amendmert and is received pnors to the opening hour and date specfind

12. ACCOUNTING AND APPROPRIATION DATA (If rogurod)
See Schedule

. 13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE
ORDER NO. INITEM 10A

A THiS CHANGE ORDER IS ISSUED PURSUANT TO: {Specify authonty) THE CHANGES SET FORTH IN{TEM 14 ARE MADE IN'THE CONTRACT

appropnation cate. efc ) SET FORTH INITEM 14. PURSUANT TO THE AUTHORITY OF FAR 43.103(b)

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMIN'STRATIVE CHANGES {such as changes in paying office.

C IHiS SUPPL&L%EN]AL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHCRITY OF.

D OTHER (Specify typo of moaihcation and authonty)
bd FAR 52.249~14

E. IMPORTANT: Contractor COisnot  [is required to sign this document and retumn 1 copies to the issuing offico.

14 DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF scction 1
DUNS Number: 097779698

gs. Including sohc: veontract subect mattor where leasidle.)

The purpose of this modification is to extend the period of performance to August 31, 2017

at no additional cost to the Government.

TOCCR: Robert J Rose Max Expire Date: 08/31/2017

LIST OF CHANGES: '

Reason for Modification : Other Administrative Action

Period Of Performance End Date changed from 30-JUN-17 to 31-AUG-17
Maximum Potential Ewpiration Date changed to : 08/31/2017

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Hem 9 Aor 10A. as heretoforo changed, femains unchanged and in full force and effect.

15A NAME AND TITLE OF S!GNER (Type or prnt} 16A NAME AND TITLE OF CONTRACTING OFFICER (Typgorpnnl)

Patrice L. Cunningham /

15B CONTRACTOR/OFFEROR 15C. DATE SIGNED

MMERICA

tSwgmature of person authonzed 1o s.qn)

16C. DATE SIGNED

06/20/2017

NSN 7540-01-152-8070
Previous edition unusable

)

STANDARD FORM 30 (REV, 10-83)
cscnbed by GSA

FAR (48 CFR) 53.243



. REFERENCE NO. OF DOCUMENT BEING CONTINUED . FAGE OF
CONTINUATION SHEET o 14 020700707004 : 2 | 2

NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.

ITEM NO SUPPUIES/SERVICES QUANTITY jUNIT UNIT PRICE AMOUNT
(&) {B) (©)  [D) (E) (F)

Payment:
RTP Finance Center:
US Environmental Protection Agency
RTP-Finance Center ’
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 02/04/2016 to 08/31/2017

NSN 7540.01.152.8067 . OPTIONAL FORM 336 (3-86)
Sponsored by GSA
FAR (38 CFR) 63 110



